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HORNER ASSOCIATES ENGINEERS, INC.

@ Horner Associates €ngineers, Inc.

1306 Commerce Dr, Norman, OK 73071

Certificate of Authorization No. CA 3520, €xpires 6/30/2011
info@haeinc.com Ph (405) 801-2528 Fax (405) 801-2529

GENERAL NOTES:

A

CONTRACTOR SHALL EXERCISE EXTREME CARE TO
MAINTAIN ALL EXISTING UTILITIES WITHOUT
INTERRUPTION. CONTRACTOR SHALL IMMEDIATELY
REPAIR ANY DAMAGE INADVERTENTLY RENDERED TO
EXISTING UTILITIES BY HIS WORK.

UTILITY OUTAGES MUST BE COORDINATED NOT LESS
THAN 8 CALENDAR DAYS PRIOR TO OUTAGE.

REFERENCE CIVIL DRAWINGS FOR OTHER EXISTING
UTILITIES NOT SHOWN ON THIS DRAWING.
INFORMATION REPRESENTED BETWEEN THIS
DRAWING AND CIVIL DRAWINGS IS THE BEST
INFORMATION AVAILABLE. HOWEVER, ACCURACY IS
NOT GUARANTEED, AND OTHER UTILITIES MAY BE
PRESENT BEYOND WHAT ARE SHOWN. CONTRACTOR
SHALL BE RESPONSIBLE TO MAINTAIN AND
PROTECT ALL UTILITIES WHETHER SHOWN OR NOT.

CONTRACTOR SHALL DAYLIGHT ALL EXISTING
UTILITIES BY HAND BEFORE COMMENCING WITH
MACHINE DIGGING.

ALL CONSTRUCTION SHALL CONFORM TO CURRENT
AMI—400 DIVISION 27 STANDARDS.

KEYED NOTES:[ >

1.

2.

RE: "TELECOMMUNICATIONS SITE PLAN,” 1/T—202
FOR CONTINUATION.

OPEN EXISTING SPLICE CASE AND SPLICE IN 100
PAIR COPPER TO EXISTING CABLE. PROVIDE NEW
SPLICE CLOSURE PLATES. (CABLE 9, PAIRS 501

THROUGH 600).

INSTALL 100 PAIR COPPER IN EXISTING DUCT.
COORDINATE OPEN DUCT TO BE USED WITH FAA.

TERMINATE FIBER OPTIC CABLE IN REGISTRY BUILDING
COMM ROOM ON 2ND FLOOR. DISTANCE FROM
BUILDING EXTERIOR TO TERMINATION POINT IS
APPROXIMATELY 350°.

INSTALL (1) 36 SM/36 MM FIBER OPTIC CABLE IN
EXISTING INNERDUCT. COORDINATE OPEN DUCTS TO
BE USED WITH FAA.

‘ REES ASSOCIATES INC
ARCHITECTURE PLANNING INTERIORS

REES PLAZA AT EAST WHARF
9211 LAKE HEFNER PARKWAY, SUITE 300
OKLAHOMA CITY, OKLAHOMA 73120
P:405.942.7337 F:405.948.1261

Mechanical Engineer
050 Engineering Company

228 Robert S. Kerr Ave, Suite 515
Oklahoma City, OK 73102
P: 405.236.2030 F: 405.239.6101

Electrical Engineer

Horner Associates Engineers, Inc.

1306 Commerce Drive
Norman, OK 73071
P: 405.801.2528 F: 405.801.2529

Civil Engineer
MacArthur Associated Consultants

3033 NW 63rd St., Ste. 250E
Oklahoma City, OK 73116
P: 405.848.2471 F. 405.848.2474

Structural Engineer
Zahl-Ford, inc.

8411 S. Walker
Oklahoma City, OK 73139
P: 405.634.3393 F: 405.634.6414

100% SUBMITTAL
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DESCRIPTION CHECK | APP'D

DEPARTMENT OF TRANSPORTATION

FEDERAL AVIATION ADMINISTRATION

MIKE MONRONEY AERONAUTICAL CENTER — OKLAHOMA CITY, OKLAHOMA

PSL

— POWER SERVICES LABORATORY

TELECOMMUNICATIONS SITE PLAN - OVERALL

Construction Work Request No:

09-018745

PREPARED BY

Rees Associates

APPROVED BY

Jon Berkman

DESIGNED

JDH ISSUED BY DATE May 26, 2011 T-201
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